Statement of Work
Michigan DNR, 2022 Boundary Surveys

FRD-Grayling Unit-FY23-Project#2


1. GOVERNMENT REPRESENTATIVE AND SUBMITTAL:  Please review the Statement of Work below, along with the attached maps and respond with a not-to-exceed Quotation for this project.  Also, please note the Delivery Date in Section G below April 13th, 2023. We request this information by close of business on [SEE POSTING]. The Contractor may request a clarification/scoping meeting (or conference call) to better define the project before preparing the submittal. The work on this project must be done according to the specifications of the contract that was previously provided; pertinent paragraphs contained therein should be carefully examined before this proposal is submitted.  

1. PURPOSE:  The purpose of this survey is to delineate the common boundary between the State of Michigan land and private land for upcoming management activities. This project will be named the “FRD-Grayling Unit-FY23-Project#2”. 

1. PROJECT AREA:  This project consists of One (1) Sub Project Areas (shown on the attached maps), located in Alcona County, Michigan, more particularly described as:

[bookmark: _Hlk43970765]Sub Project Area #2: T25N-R08E Sections 19,29 & 32, Alcona County


CONTROL
Section 19 was surveyed by Kenneth J. Ostling in 1960.  He found and measured all of the U.S. Government Resurvey Monuments on the west line of the section.  Department monuments were established at all other government positions.  The east lines of sections 29 & 32 other than the SE corner of section 32 have been approved by the Remon Committee. Further research is needed for other control in both sections 29 and 32.

ACCESS
Access is limited with some county roads and a few off road two-track trail roads in Sub Project Area #2.  The westerly halves of sections 29 & 32 are pretty remote although the east lines of both sections have county road access.  Section 19 has access across the east half of the north line.

SURVEY RECORDS
Attached, please find the records that have been made available by the Michigan DNR for this project. An index sheet shows what records of corner records are held in house by the Department that can be obtained if requested along with legal descriptions of State Owned Lands.  It is anticipated that additional research and additional records maybe available from other sources. All survey records research is the contractor’s responsibility.  





1. ITEMS OF WORK: 
· All 1/16th corners use the County Remonumentation Corner Code system

[bookmark: _Hlk43970808]Sub Project Area #2: T25N-R08E Sections 19, 29 & 32 – Items of Work will include;  

Item 1 - Corner Search (8 total):  
[Corners don’t have a current LCRC or Monument of Record; may require a monument to be placed along with witnessing, drafting a LCRC, and recordation of said certificate]

Item 2 – Control Corner Measurement (10 total):
[Corners with a LCRC; may or may not require a monument to be placed, may require rewitnessing, may require drafting a LCRC, and may require recordation of said certificate]
Section 19:  (2 corners)
Section 29:  (5 corners)
Section 32: (3 corners)

Item 3 – Corner Monumentation 

Item 3B – Monumentation of Section Subdivisional Corners (10 total):
[Corners don’t have a current LCRC; may require a monument to be placed, along with witnessing, drafting a LCRC, and recordation of said certificate]
Section 19:  Reset A7 if missing.  (1 corner)
Section 29:  1,3,4 (5 corners), establish N & S ¼ corners
Section 32: Establish N-S ¼ line, look for historical C ¼ if record of one. (3 corners)


[bookmark: _GoBack]Item 9A and 9B – Certificate of Survey/ Plat of Survey - Drawing (2 total) 
[bookmark: _Hlk89848082][Map depicting the findings of this survey; vendor may provide a recordable map consisting of multiple sheets OR a non-recordable Large format drawing]


	
[bookmark: _Hlk43971526]	


E.	NOT REQUIRED FOR THIS PROJECT Notification letters to adjoining private landowners must be sent prior to commencing field work in the interior of sections. 
 
F.  ENCROACHMENTS:  The extent of any encroachments discovered shall be brought to the attention of the Contracting Officers Representative upon confirmation by the property line survey.  

G.	DELIVERY DATE:	The final project submission delivery date: April 13th, 2023

Attachments:   	-Project maps
			-MDNR Specifications & Exhibits
			-State of Michigan Terms and Conditions

Matthew Dontz,  PS 56128
Michigan Department of Natural Resources & Contracting Officers Representative (COR)
10-22-2022

