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Michigan Department of Natural Resources - Forest, Mineral and Fire Management 

TIMBER SALE PRESCRIPTION 

 

GENERAL 
Date 

3/20/2009 

Forest, Mineral and Fire Management Unit 

NEWBERRY 
Timber Sale Number (if applicable) 

      

Sale Name (or prescription name) 

C025 PHASE II RP PROJECT  

LOCAL CONTACT 
Name 

KEITH MAGNUSSON 

Telephone 

(906 )  293  – 3293ex4745  
Email Address 

MAGNUSSK@MICHIGAN.GOV  
FAX 

(906 )  293  - 8530  

 Map of Project Area Attached 

LEGAL DESCRIPTION 

T49N  R10W  Section(s) 16   Description S1/2NW, S1/2NE, N1/2SW, SWSW, SE1/4  

Year of Entry: 2003     Compartment(s):25  Stand Number(s): 30, 37, 38, 50, 51  
THIS TIMBER SALE CONTRACT IS BASED ON THE FOLLOWING ACREAGE 

Estimated Acres: 328       Source:  OI      GPS      Other       
Payment will be made on the basis of these estimated acres. 

TREATMENT & OBJECTIVE 
STAND # COVER TYPE ACRES BA TREATMENT MANAGEMENT OBJECTIVE 

30 R5 38  50 SHELTERWOOD SEED RED PINE 

37 R6 18  120 SHELTERWOOD SEED RED PINE 

38 R8 70  70 SHELTERWOOD SEED RED PINE 

50 R9 162  90 SHELTERWOOD SEED RED PINE 

51 R5 40  50 SHELTERWOOD SEED RED PINE 

                              

                              
PRESCRIPTION 

1. Establish all paint lines as indicated on the attac hed map. 
2. All paint lines must be located using a GPS in acco rdance with the sale preparation contract. 
3. Cruise all stands according to specifications liste d in the C025 PhaseII Contractors Appendix 

timber marking specifications, and specific details  obtained at the pre-work meeting.   
4. There will be old red lines in Units 3-8 because of  previous timber sales. 
5. An ORV trail goes through Units 6-8, when marking d o not paint trees with ORV confidence 

markers.  
6. Do not mark any oak. 

      
Access Stand is approximately 25 miles north of Newberry. It can e accessed by Co Rd 410. Follow 
inventory maps and photos.  

DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK ESTIMATED DATE 

N/A        
            
            

CONTRACT WORK CAN BEGIN 

  Immediately         Date:       

CONTRACT WORK MUST BE COMPLETED BY    Date 08/01/2009 
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PAINT LINE WORK 

 This is included in the bid      This is not included in the bid 
 
Paint line work to be performed:  (See attached map for locations) 

TYPE OF LINE WORK TO BE DONE NOT APPLICABLE PAINT COLOR 
Private boundary    Blue  Other:        
Sale boundary    Red  Other:        
Sale cutting unit    Yellow  Other:  GREEN 
Stand type line           Other:        
Exclusions to mark and why 
N/A, small residual trees or the reproduction will be used as retention for the stand.  

Standards for marking lines against private land 
N/A  

AREA CALCULATION 

 This is included in the bid      This is not included in the bid 

UNIT METHOD  STANDARD 
Sale  GPS    String Chain   Other       SEE CONTRACT 
Payment Unit  GPS    String Chain   Other       SEE CONTRACT 
Stand  GPS    String Chain   Other             

Special Instructions: 
GPS all paint lines. Area must be determined for ea ch individual unit using a GPS unit consistant 
with contract spcifications. GPS files must be comp atible with ArcView or Pathfiinder office 
software and all GPS files must be sent to the loca l contact by CD or e-mail. 

TIMBER CRUISING SPECIFICATIONS 

 This is included in the bid      This is not included in the bid 
 
Required Basal Area Factor:    10        20        Other:       
 
Cruise Line Directions         

CRUISING UNITS NUMBER OF PLOTS PER ACRE SPACING (CHAINS) 

                  X       

                  X       

                  X       

                  X       

TOTAL NUMBER OF CRUISE POINTS             
Cruise Special Instructions:  
      

Unless otherwise specified, the tally sheets used must be those supplied by the Forest, Mineral and Fire Management Unit. 
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TIMBER MARKING SPECIFICATIONS 

 This is included in the bid      This is not included in the bid 

 Precise specifications to be delineated at pre-work meeting with DNR staff 

Total Merchantable Residual BA (Basal Area):  30  (Minimum  20  to  Maximum  40) 

TREATMENT NUMBER SIZE 
Regeneration Gaps Per Acre             
Girdled Trees Per Acre             

PRODUCT MARKING SYMBOL MINIMUM DBH TOP DIB 
Sawlogs "X" or ”//" per 8 foot  12 inches  10 inches  
Sawbolts n/a  n/a  n/a  
Pulpwood       6 inches  4 inches  

    

TYPE OF WORK WORK TO BE DONE NOT APPLICABLE PAINT COLOR 
Trees marked to leave    Green 

 Other       
Trees marked to cut    Orange 

 Other YELLOW 
TALLY INTENSITIES 

SPECIES / PRODUCT RATIO 
Sawlogs 1 : 1 

pulpwood  1 : 20  
      1 :       
      1 :       
SPECIAL MARKING INSTRUCTIONS 
Stands 37 and 50 have "pockets" of red pine, making  the average BA hard to estimate. See C025 Phase 
II RP Contractors appendix  

Unless otherwise specified, the tally sheets used must be those provided by the Forest, Mineral and Fire Management Unit. 

RESTRICTIONS 
1. Forest, Mineral and Fire Management Division must to be able to identify who did what on the timber sale.   
2. The contractor may not have more than two markers in one payment unit without prior approval.   
3. Each marker should have an assigned area to mark (not strips). 

PAINT 
1. Call  Keith Magnusson  at (906) 293   -  3293 ext 4745 ,  to make arrangements for paint. 
2. Paint will be supplied from the Newberry Field Office.  
3. Contractor’s work schedule must coincide with the DNR work schedule for paint supply.   
4. The DNR will not be available on weekends or evenings. 

DELIVERABLES 
1. A list of names that marked or cruised each payment unit. 
2. A summary of paint used (in quarts). 
3. Tally summaries for each payment unit (one summary, regardless of the number of markers) and all of the original 

tally sheets. 
4. GPS files for any GPS work. 
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Compartment 025 Phase II RP Project APPENDIX 

 
When establishing paint lines: 

• Avoid using dead or badly damaged trees – boundary trees must last for the duration of the 
timber sale (up to 5-6 years). 

• Favor the use of reserved species such as white bir ch or oak species. 
• Avoid using small (fast-growing) stems and those ex posed to direct sunlight.  
• There are old unit and boundary lines. Where applic able they may be used again.  

When Registered Corners or Witness Trees are discovered: 
• Any wooden posts encountered at corners must also b e painted/protected. 
• Bearing and/or witness trees discovered during the course of sale preparation must be 

protected. This can be accomplished by painting a r ing completely around the tree at 4-6 feet 
above ground level with either red paint (corner su rrounded by state lands) or blue paint 
(corner on private property boundary line). In addi tion, tying ribbon on these trees helps 
alert loggers to their presence. Do not mark any tr ees for harvest if cutting them is likely 
to result in damage to corner monuments and/or bear ing trees.  

• Please report the condition of all corners, posts a nd bearing trees to the LCA.  
 

When marking, prioritize selection of trees to be cut in the following order: 
• Data must be recorded so volume can be determined b y unit. All data must be summarized by 

species or species grouping by payment unit. 
• Remove high-risk and poor quality trees.    
• Maintain target basal area. 
• The management objective is a shelterwood-seed cut,  lowering the basal area to promote      

natural red pine regeneration and to more evenly sp ace residual trees. 
 

Reserved Species: 
• Leave some large white birch seed trees.  Avoid mar king other trees if harvesting them is 

likely to result in damage to other reserved specie s.  
• Do not mark any trees with the ORV confidence marke rs on them.      

 
The contractor should contact Keith Magnusson (LCA) , at the Newberry Field Office, (906) 293-3293 
ext 4745. Approximately 1 week prior to beginning w ork, the contractor will notify the LCA to 
arrange an on-site meeting to discuss the details o f these prescriptions.  Paperwork should be 
completed and all of the necessary reports submitte d to the Unit secretary as soon as possible after 
the fieldwork is complete.   

 
 
 


