

# TIMBER SALE PRESCRIPTION

Sevent Number of Promiser Sale Number (# applicable)   Saul Laste, Marie					GENERAL					
Sault Ste. Martie   Sault Ste. Martie   Sault Ste. Martie   Saie Name (or prescription name)   C3 St. 37	·									
CR St. 37   LOCAL CONTACT   Telephone	11/29/11				Sault Ste. M	-				
CR St. 37   LOCAL CONTACT   Telephone					Sale Name (or pre					
Telephone   Tele										
Telephone   Tele					LOCAL CONTACT					
Fax	Name									
Fax	Jason Caron				(906) 635 – 52	81				
Map of Project Area Attached    LEGAL DESCRIPTION	Email Address									
Map of Project Area Attached    LEGAL DESCRIPTION	caronjl@mich									
T42N R6E Section(s) 27 Description see map  Year of Entry: 2012 Compartment(s):8 Stand Number(s): 37    THISTIMBER SALE CONTRACT IS BASED ON THE FOLLOWING ACREAGE										
THIS TIMBER SALE CONTRACT IS BASED ON THE FOLLOWING ACREAGE  Estimated Acres: 149 Source: OI GPS Other IPMAP Payment will be made on the basis of these estimated acres.    TREATMENT & OBJECTIVE				LE	GAL DESCRIPTION					
THIS TIMBER SALE CONTRACT IS BASED ON THE FOLLOWING ACREAGE  Estimated Acres: 149 Source: OI GPS Other IFMAP  Payment will be made on the basis of these estimated acres.  TREATMENT & OBJECTIVE  STAND# COVER TYPE ACRES BA TREATMENT MANAGEMENT OBJECTIVE  37 M9 149 81-110 selection Northern hardwoods  PRESCRIPTION  1. Mark trees to be cut to 80 square feet Basal Area residual. 2. Do not mark oak, yellow birch, basswood or any softwoods. 3. Leave best tree in place in marking units, regardless of species. 4. To lower basal area focus on beech, See "special marking instructions" below. 5. Marked trees should focus on Crop Tree Release. 6. Some larger diameter trees should be retained for wildlife. 7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife. 8. 9. 10.  ACCESS Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN    Immediately	T42N R6E	Section(s) 27	Descrip	tion see map						
Estimated Acres: 149 Source: OI GPS Source: Source: Source: Source: OI GPS Source: Source: Source: Source: Source: Stand # Cover type Acres BA TREATMENT & OBJECTIVE    STAND # Cover type Acres BA TREATMENT MANAGEMENT OBJECTIVE	Year of Entry:	2012 Compai	tment(s):	8 Stand Num	nber(s): 37					
Payment will be made on the basis of these estimated acres.  TREATMENT & OBJECTIVE  STAND # COVER TYPE   ACRES   BA   TREATMENT   MANAGEMENT OBJECTIVE  37   M9		THIS '	TIMBER S	ALE CONTRA	CT IS BASED ON THE F	OLLOWING	ACREAGE			
Payment will be made on the basis of these estimated acres.  TREATMENT & OBJECTIVE  STAND # COVER TYPE   ACRES   BA   TREATMENT   MANAGEMENT OBJECTIVE  37   M9	Estimated Acre	es: 149 Sour	ce: 🗆 Ol	□GPS	◯ Other TEMAP					
TREATMENT & OBJECTIVE  TREATMENT  TREATMENT  MANAGEMENT OBJECTIVE  Northern hardwoods  PRESCRIPTION  1. Mark trees to be cut to 80 square feet Basal Area residual. 2. Do not mark oak, yellow birch, basswood or any softwoods. 3. Leave best tree in place in marking units, regardless of species. 4. To lower basal area focus on beech. See "special marking instructions" below. 5. Marked trees should focus on Crop Tree Release. 6. Some larger diameter trees should be retained for wildlife. 7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife. 8. 9. 10. ACCOSS Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN    Immediately				<del></del>	<u> </u>					
STAND# COVER TYPE ACRES BA TREATMENT MANAGEMENT OBJECTIVE  37 M9 149 81-110 selection Northern hardwoods	Payment will be n	nade on the basis	of these e		THENT A OR LEGILLE					
37 M9 149 81-110 selection Northern hardwoods  PRESCRIPTION  1. Mark trees to be cut to 80 square feet Basal Area residual. 2. Do not mark oak, yellow birch, basswood or any softwoods. 3. Leave best tree in place in marking units, regardless of species. 4. To lower basal area focus on beech. See "special marking instructions" below. 5. Marked trees should focus on Crop Tree Release. 6. Some larger diameter trees should be retained for wildlife. 7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife. 8. 9. 10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN  Immediately Date:										
PRESCRIPTION  1. Mark trees to be cut to 80 square feet Basal Area residual. 2. Do not mark oak, yellow birch, basswood or any softwoods. 3. Leave best tree in place in marking units, regardless of species. 4. To lower basal area focus on beech. See "special marking instructions" below. 5. Marked trees should focus on Crop Tree Release. 6. Some larger diameter trees should be retained for wildlife. 7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife. 8. 9. 10. Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN    Immediately   Date:	STAND#	COVER TYPE	ACRES	ВА	TREATMENT	l	MANAGEMENT OBJECTIVE			
1. Mark trees to be cut to 80 square feet Basal Area residual.  2. Do not mark oak, yellow birch, basswood or any softwoods.  3. Leave best tree in place in marking units, regardless of species.  4. To lower basal area focus on beech. See "special marking instructions" below.  5. Marked trees should focus on Crop Tree Release.  6. Some larger diameter trees should be retained for wildlife.  7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife.  8. 9.  9.  10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  BOTH PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  CONTRACT WORK CAN BEGIN    Immediately   Date:	37	м9	149	81-110	selection	Northern	hardwoods			
1. Mark trees to be cut to 80 square feet Basal Area residual.  2. Do not mark oak, yellow birch, basswood or any softwoods.  3. Leave best tree in place in marking units, regardless of species.  4. To lower basal area focus on beech. See "special marking instructions" below.  5. Marked trees should focus on Crop Tree Release.  6. Some larger diameter trees should be retained for wildlife.  7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife.  8. 9.  9.  10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  BOTH PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  CONTRACT WORK CAN BEGIN    Immediately   Date:										
1. Mark trees to be cut to 80 square feet Basal Area residual.  2. Do not mark oak, yellow birch, basswood or any softwoods.  3. Leave best tree in place in marking units, regardless of species.  4. To lower basal area focus on beech. See "special marking instructions" below.  5. Marked trees should focus on Crop Tree Release.  6. Some larger diameter trees should be retained for wildlife.  7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife.  8. 9.  9.  10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  BOTH PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  CONTRACT WORK CAN BEGIN    Immediately   Date:										
1. Mark trees to be cut to 80 square feet Basal Area residual.  2. Do not mark oak, yellow birch, basswood or any softwoods.  3. Leave best tree in place in marking units, regardless of species.  4. To lower basal area focus on beech. See "special marking instructions" below.  5. Marked trees should focus on Crop Tree Release.  6. Some larger diameter trees should be retained for wildlife.  7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife.  8. 9.  9.  10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  BOTH PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  CONTRACT WORK CAN BEGIN    Immediately   Date:										
1. Mark trees to be cut to 80 square feet Basal Area residual.  2. Do not mark oak, yellow birch, basswood or any softwoods.  3. Leave best tree in place in marking units, regardless of species.  4. To lower basal area focus on beech. See "special marking instructions" below.  5. Marked trees should focus on Crop Tree Release.  6. Some larger diameter trees should be retained for wildlife.  7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife.  8. 9.  9.  10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  BOTH PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  CONTRACT WORK CAN BEGIN    Immediately   Date:										
1. Mark trees to be cut to 80 square feet Basal Area residual.  2. Do not mark oak, yellow birch, basswood or any softwoods.  3. Leave best tree in place in marking units, regardless of species.  4. To lower basal area focus on beech. See "special marking instructions" below.  5. Marked trees should focus on Crop Tree Release.  6. Some larger diameter trees should be retained for wildlife.  7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife.  8. 9.  9.  10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  BOTH PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  CONTRACT WORK CAN BEGIN    Immediately   Date:										
1. Mark trees to be cut to 80 square feet Basal Area residual.  2. Do not mark oak, yellow birch, basswood or any softwoods.  3. Leave best tree in place in marking units, regardless of species.  4. To lower basal area focus on beech. See "special marking instructions" below.  5. Marked trees should focus on Crop Tree Release.  6. Some larger diameter trees should be retained for wildlife.  7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife.  8. 9.  9.  10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  BOTH PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  CONTRACT WORK CAN BEGIN    Immediately   Date:										
1. Mark trees to be cut to 80 square feet Basal Area residual.  2. Do not mark oak, yellow birch, basswood or any softwoods.  3. Leave best tree in place in marking units, regardless of species.  4. To lower basal area focus on beech. See "special marking instructions" below.  5. Marked trees should focus on Crop Tree Release.  6. Some larger diameter trees should be retained for wildlife.  7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife.  8. 9.  9.  10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  BOTH PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  CONTRACT WORK CAN BEGIN    Immediately   Date:										
1. Mark trees to be cut to 80 square feet Basal Area residual.  2. Do not mark oak, yellow birch, basswood or any softwoods.  3. Leave best tree in place in marking units, regardless of species.  4. To lower basal area focus on beech. See "special marking instructions" below.  5. Marked trees should focus on Crop Tree Release.  6. Some larger diameter trees should be retained for wildlife.  7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife.  8. 9.  9.  10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  BOTH PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  CONTRACT WORK CAN BEGIN    Immediately   Date:										
2. Do not mark oak, yellow birch, basswood or any softwoods. 3. Leave best tree in place in marking units, regardless of species. 4. To lower basal area focus on beech. See "special marking instructions" below. 5. Marked trees should focus on Crop Tree Release. 6. Some larger diameter trees should be retained for wildlife. 7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife. 8. 9. 10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN    Immediately   Date:										
3. Leave best tree in place in marking units, regardless of species.  4. To lower basal area focus on beech. See "special marking instructions" below.  5. Marked trees should focus on Crop Tree Release.  6. Some larger diameter trees should be retained for wildlife.  7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife.  8. 9.  10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  BSTIMATED DATE  None  CONTRACT WORK CAN BEGIN  Immediately Date:										
4. To lower basal area focus on beech. See "special marking instructions" below.  5. Marked trees should focus on Crop Tree Release. 6. Some larger diameter trees should be retained for wildlife. 7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife. 8. 9. 10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN    Immediately   Date:										
5. Marked trees should focus on Crop Tree Release. 6. Some larger diameter trees should be retained for wildlife. 7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife. 8. 9. 10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN  Immediately Date:										
6. Some larger diameter trees should be retained for wildlife. 7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife. 8. 9. 10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN  Immediately Date:										
7. Leave obvious nest or den trees. Snags and poor health trees should be retained for wildlife.  8. 9. 10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN  Immediately Date:				-						
8. 9. 10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN  Immediately Date:										
9. 10.  Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN  Immediately Date:										
ACCESS Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN  Immediately Date:										
Access Drummond Island, head East on M-134 to E. Neven's Road. East Neven's Road contains some wet areas and is rough. Parking on Neven's road and using a 4 wheeler to mark the sale is recommended.  DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  ESTIMATED DATE  None  CONTRACT WORK CAN BEGIN  Immediately Date:										
DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK  None  CONTRACT WORK CAN BEGIN    Immediately										
None  CONTRACT WORK CAN BEGIN  Immediately Date:										
CONTRACT WORK CAN BEGIN     Immediately	DNR PREPARATION WORK TO BE DONE PRIOR TO CONTRACT WORK ESTIMATED DATE						ESTIMATED DATE			
☐ Immediately ☐ Date:	None									
☐ Immediately ☐ Date:										
☐ Immediately ☐ Date:										
☐ Immediately ☐ Date:	CONTRACT MAG	DK CVN DECIN	ı							
—	CONTRACT WC	ORK CAN BEGIN	·							
CONTRACT WORK MIIST BE COMPLETED BY Date 08/21/2012	⊠ Imn	nediately 🔲	Date:							
	CONTRACT WO	ORK MUST RE	OMPI ET	FD RY Data 0.9	2/31/2012					

1 of 3 R4038 (Rev. 02/27/2008)

			PAINT LINE V	VORK			
☑ This is included in the bid ☐ This is not included in the bid Paint line work to be performed: (See attached map for locations)							
. , , , , , , , , , , , , , , , , , , ,							
TYPE OF LINE		WORK TO BE DONE	NOT APPLICABLE		PAINT COLOR		
Private boundary				Blue		Other:	
Sale boundary				⊠ Red	Other:		
Sale cutting unit		$\boxtimes$		☐ Yellow	Other: green		
Stand type line					Other:		
Exclusions to mark and why South boundary of sale will be the ORV trail that runs SW/NE (see map for details). East side of sale will adjoin previous state land hardwood thinning.  Standards for marking lines against private land							
			AREA CALCUL	.ATION			
	in the bid	I ☐ This is not	included in the				
UNIT	METHO	<u> </u>			STANDARD	STANDARD	
Sale	⊠ GP	String Cha	acres				
Payment Unit	⊠ GP		_		acres		
Stand GPS String Chain Other							
trails and require will run East/West green paint line	e no pai: t and sho must be	nt. Contractor ould roughly sp GPS'd for acrea dual unit volum	is to split to plit the unitage calculation	the SW corner in half (see mon. Payment uni administrator	es will be divided with the into two payment units, unit map). The sale boundary and its must be tallied on sepanately discuss unit boundaries.	t line the rate	
☐ This is included in the bid ☐ This is not included in the bid  Required Basal Area Factor: ☐ 10 ☐ 20 ☐ Other:  Cruise Line Directions							
CRUIS	ING UNIT	S	NUMBER OF PLO	OTS PER ACRE	SPACING (CHAINS)		
					Х		
					Х		
					Х		
					Х		
TOTAL NUMBER OF CRUISE POINTS							
Cruise Special Instr		illy shoots was drawn	ot ho those curry!	ad by the Faract	Ain arel and Eiro Monagement Unit		
Uniess otnerwise speci	nea, the ta	my sneets used mus	st be those suppli	ea by the Forest, N	lineral and Fire Management Unit.		

2 of 3 R4038 (Rev. 02/27/2008)

	TIMBER MARKING	SPECIFICATIONS			
$oxed{oxed}$ This is included in the bi	d 🗌 This is not included in	n the bid			
☐ Precise specifications to	be delineated at pre-work m	eeting with DNR staff			
Total Merchantable Residua	al BA (Basal Area): 80 (Minin	num <u>70</u> to Maximum <u>90</u> )			
TREA	TMENT	NUMBER	SIZE		
Regeneration Gaps Per Acro Girdled Trees Per Acre	е	1	1/10 <sup>th</sup> acre		
PRODUCT	MARKING SYMBOL	MINIMUM DBH	TOP DIB		
Sawlogs	An "X" w/ dots	12	10		
Sawbolts					
Pulpwood	two slashes	5	4		
	T	T	T		
TYPE OF WORK	WORK TO BE DONE	NOT APPLICABLE	PAINT COLOR		
Trees marked to leave			☐ Green ☐ Other		
Trees marked to cut		☐ ☐ Orange ☐ Other			
	TALLY IN	TENSITIES			
SPECIES /	PRODUCT	RATIO			
Hardwood pulp		1 : 25			
Hardwood logs	_	1:1			
		1 :			
	_	1:			

#### SPECIAL MARKING INSTRUCTIONS

Mark to cut with orange paint. Mark log trees with an X on both sides of the tree and paint dots per log. Mark pulp with a slash on both sides of the tree, however paint dots per stick on tallied pulp.

Beech Bark Disease has been found in adjacent stands and may be present throughout the treatment area. Rough barked Beech and trees with the disease shall be marked for removal. Retain at least 3-4 beech per acre, especially the smooth barked trees or trees that do not have beech scale on them.

Stump marks shall be a vertical paint slash extending to the ground.

Unless otherwise specified, the tally sheets used must be those provided by the Forest, Mineral and Fire Management Unit.

### **RESTRICTIONS**

- 1. Forest, Mineral and Fire Management Division must to be able to identify who did what on the timber sale.
- 2. The contractor may not have more than two markers in one payment unit without prior approval.
- 3. Each marker should have an assigned area to mark (not strips).

## **PAINT**

- 1. Call Jeff or Jason at (906) 635 5281, to make arrangements for paint.
- 2. Paint will be supplied from the Sault Ste Marie office.
- 3. Contractor's work schedule must coincide with the DNR work schedule for paint supply.
- 4. The DNR will not be available on weekends or evenings.

#### **DELIVERABLES**

- 1. A list of names that marked or cruised each payment unit.
- 2. A summary of paint used (in quarts).
- 3. Tally summaries for each payment unit (one summary, regardless of the number of markers) and all of the original tally sheets.
- 4. GPS files for any GPS work.